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M.V. SNOHOMISH  DRYDOCKING ADDENDUM  1 
G:\PWC\VESSEL\ FY 06\7167 
 

DATE: MAY 26, 2006 
 
TO:  ALL  INTERESTED  PARTIES 
 
RE:  M. V. SNOHOMISH  DRYDOCKING  

CONTRACT  00-7167 
 
 
 

ADDENDUM  NO.  1 
 
 

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) 
for the above-referenced project: 
 
 
BIDDER  INFORMATION 
SPECIFICATIONS 
 
Attached hereto and incorporated herein are revisions to the IFB Schedule and the Special 
Provisions documents. 
 
 
QUESTION  AND  ANSWER 
 
Attached hereto and incorporated herein is one (1) Question and Answer regarding the IFB 
Bidder Information document. 
 
All other terms and conditions remain unchanged.  All bidders will be required to 
acknowledge receipt of this Addendum on the Bid Form.  All Addenda will become a part of 
the Contract. 
 
 
      Sincerely, 
 
 
 
      Eileen Parks 
      Contracts Coordinator 
Attachment 



ATTACHMENT  TO 
ADDENDUM  NO.  1 

 
 
BIDDER  INFORMATION 
 
IFB  SCHEDULE 
 
The IFB Schedule has been revised to incorporate a revision to the Vessel Redelivery Date 
(see below).  Attached hereto and incorporated herein is a revised IFB Schedule which 
replaces and supersedes the IFB Schedule issued in the original IFB. 
 
 
BIDDER  INSTRUCTIONS 
 
INTRODUCTION 
Section 1 
 
Page 1, lines 15-16.  Revise the last sentence of the paragraph to read as follows: 
 

“All of the work must be performed within Puget Sound, Washington during the 
period of August 14 – 25, 2006.” 

 
 
SPECIFICATIONS 
 
SPECIAL  PROVISIONS 
 
DESCRIPTION  OF  WORK 
Section 1 
 
Pafe 1, lines 20 – 21.  Revise the last sentence of the paragraph to read as follows: 
 
 “All of the work must be performed within Puget Sound, Washington during the 
 period August 14 – 25, 2006. 
 
 
CONTRACT  WORK  SCHEDULE 
Section 2 
 
Page 1, line 31.  The Redelivery Date is extended an additional week.  Therefore, revise the 
Redelivery Date to read as follows: 
 

• Redelivery Date: August 25, 2006.” 
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CLEAN  UP 
Section  12 
 
Page 7, lines 30 – 34.  Delete the sentence beginning with the words: “The Contractor 
shall…..”and replace with the following new text: 
 

“Upon Vessel arrival in the shipyard, the Vessel shall be toured by the Shipyard 
Superintendent/Project Manager, WSF Project Manager, and the Vessel Staff 
/Construction Master.  The purpose of the tour is to determine the state of cleanliness 
to be expected of the Vessel at the completion of the yard period.   
 
The Contractor shall at all times keep the entire Vessel free of accumulation of waste 
material or rubbish caused by its employees or by work.  At the completion of work 
all rubbish shall be removed from the Vessel.  The Vessel shall be redelivered to 
WSF in the same state of cleanliness as when the Vessel arrived, unless otherwise 
specified by WSF. “ 

 
 
 
QUESTION  AND  ANSWER 
 
 
1. Q. Will the State grant an extension of work period for the MV  Snohomish 

to  August 25, 2006? 
 
 A. Yes.  Please see revisions to the IFB Schedule, Bidder Instructions and the 

Special Provisions in this IFB Addendum. 
 
 
 
 

 ( END ) 
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